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May 6, 2014

NOTICE TO ALL CONTRACTORS:

Proposal #34: 9190-18-71, WISC 2014 199
Pulaski - Gillett

Oconto River Bridge & Approaches
STH 32

Oconto County

Letting of May 13, 2014

This is Addendum No. 1, which provides for the following:

Special Provisions

Division of Transportation Systems
Development
Bureau of Project Development

4802 Sheboygan Avenue, Rm 601
P O Box 7916

Madison, WI 53707-7916

Telephone:

(608) 266-1631
Facsimile (FAX): (608) 266-8459

Revised Special Provisions
Al Description
No.
17 Landmark Reference Monument

Schedule of Items

Revised Bid Item Quantities
] - : Old Revised | Proposal
Bid Item Item Description Unit Quantity | Quantity Total
208.0100 Borrow CY 2138 2669 2669
Added Bid Item Quantities
. . . old Revised | Proposal
Bid Item Item Description Unit Quantity | Quantity Total
204.0110 Removing Asphaltic Surface SY 0 2082 2082
Deleted Bid Item Quantities
. . . old Revised | Proposal
Bid Item Item Description Unit Quantity | Quantity Total
621.0100 Landmark Reference Monument EA 4 0 0

Version 06-2012

Solving tomorrow’s transportation challenges



Plan Sheets

Revised Plan Sheets
Sprlggt Plan Sheet Title (brief description of changes to sheet)
13 Miscellaneous Quantities — Revised Earthwork Table
14 Miscellaneous Quantities — Added Removing Asphaltic Surface
15 Miscellaneous Quantities — Remove Landmark Reference Monuments
Added Plan Sheets
Sprlggt Plan Sheet Title (brief description of why sheet was added)
Temporary Causeway — This sheet was added to show the contractor what was used in the
9A coordination process with the US Corps of Engineers and Wisconsin Department of
Transportation for the 404 and 401 permits.

Special Provisions

17. Landmark Reference Monuments

Remove and replace article 17 of the special provisions with the following:
e Survey Monument Coordination

The CONTRACTOR is to notify the Northeast Regional Survey Coordinator, Cormac Mclnnis 920-
492-5638, at least 30 days prior to the beginning of construction activities. The Regional Survey
Coordinator will then make the arrangements to have the Public Land Survey Monument and
Landmark Reference Monuments tied out.

After the majority of construction is complete (prior to restoration) the CONTRACTOR is again to
notify the Survey Coordinator that the site is ready for the replacement of the monuments. The
Survey Coordinator will then make arrangements to have the Public Land Survey Monument and
Landmark Reference Monuments reset.

(NER14-0429)

Schedule of Items
Attached, dated May 6, 2014, are the revised Schedule of Items Pages 1 — 9.

Plan Sheets

The following 8% x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 13, 14, 15

Added: 9A.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM
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Wisconsin Department of Transportation PAGE: 1
DATE: 05/06/14

SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20140513034 9190-18-71 WISC 2014199
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY [ [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 CONTRACT ITEMS
201.0105 CLEARING
0010 9.000
STA )
201.0205 GRUBBING
0020 9.000
STA )
203.0100 REMOVING SMALL
0030 |PIPE CULVERTS 2.000
EACH )
]203.0500.S REMOVING OLD | | |
0040 | STRUCTURE OVER WATERWAY |LUMP JLUMP |
| (STATION) 01. 753+74 | 1 | )
|204.0165 REMOVING | | |
0050 | GUARDRAI L I 616.000] |
| ILF | | .
|204.0170 REMOVING FENCE | |
0060 | I 115.000] |
| ILF | | -
|205.0100 EXCAVATION | | |
0070 | COMMON I 1,204.000] I
| ICY | | -
|206.1000 EXCAVATION FOR | |
0080 | STRUCTURES BRIDGES JLUMP |LUMP I
| (STRUCTURE) 01. I I I
|B-42-126 I I I )
|206.5000 COFFERDAMS | | |
0090 (STRUCTURE) 01. |LUMP |LUMP I
IB-42-126 I I I )



Wisconsin Department of Transportation

SCHEDULE OF

ITEMS

PAGE: 2
DATE: 05/06/14
REVISED:

FEDERAL ID(S):
WISC 2014199

CONTRACT: PROJECT(S):
20140513034 9190-18-71
CONTRACTOR :
LINE ITEM APPROX.
NO DESCRIPTION QUANTITY
AND UNITS
210.0100 BACKFILL
0110 | STRUCTURE 330.000
cyY
213.0100 FINISHING
0120 |ROADWAY (PROJECT) 01. 1.000
9190-18-71 EACH
305.0110 BASE AGGREGATE
0130 |DENSE 3/4-INCH 236.000
| | TON
|305.0120 BASE AGGREGATE |
0140|DENSE 1 1/4-INCH I 2,650.000
| | TON
]415.0410 CONCRETE |
0150 | PAVEMENT APPROACH SLAB | 203.000
| Isy
|455.0105 ASPHALTIC |
0160 [MATERIAL PG58-28 I 48.000
| | TON
]455.0605 TACK COAT |
0170] I 60.000
| |GAL
]460.1101 HMA PAVEMENT |
0180|TYPE E-1 I 870.000
| | TON
]465.0120 ASPHALTIC |
0190 | SURFACE DRIVEWAYS AND I 25.000
IFIELD ENTRANCES | TON
|502.0100 CONCRETE |
0200 [MASONRY BRIDGES I 537.000
I lcy

|502.3200 PROTECTIVE
0210 SURFACE TREATMENT



Wisconsin Department of Transportation PAGE: 3
DATE: 05/06/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL 1D(S):
20140513034 9190-18-71 WISC 2014199
CONTRACTOR :
LINE I1TEM APPROX. UNIT PRICE BID AMOUNT
NO DESCRIPTION QUANTITY  |-—————mmmmmmmee o | e
AND UNITS DOLLARS | CTS DOLLARS |CTS
503.0137 PRESTRESSED
0220|GIRDER TYPE 1 36W-INCH 1,378.000
LF .
505.0405 BAR STEEL
0230 REINFORCEMENT HS BRIDGES 10,620.000
LB .
505.0605 BAR STEEL
0240 REINFORCEMENT HS COATED 72,020.000
|BRIDGES LB I [ )
|506.2605 BEARING PADS | | |
0250 | ELASTOMERIC I 28.000]| [
| NON-LAMINATED | EACH I [ )
|506.4000 STEEL | | |
0260 DIAPHRAGMS (STRUCTURE) | 24.000] [
|01. B-42-126 | EACH I [ ;
|509.5100.S POLYMER | | |
0270] OVERLAY | 885.000] |
| ISY | | -
|516.0500 RUBBERIZED | | |
0280 | MEMBRANE WATERPROOFING | 28.000] |
| ISY | | -
|521.0118 CULVERT PIPE | | |
0290 | CORRUGATED STEEL 18-INCH | 122.000] |
| ILF | | -
|521.1018 APRON ENDWALLS | | |
O300|FOR CULVERT PIPE STEEL | 4._.000] |
| 18- INCH | EACH I [ )
|550.2126 PILING CIP | | |
0310 CONCRETE 12 3/4 X 0. | 4,125.000] |
[375-INCH ILF | [ )
|606.0300 RIPRAP HEAVY |
0320] 470.000]



Wisconsin Department of Transportation PAGE: 4
DATE: 05/06/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL 1D(S):
20140513034 9190-18-71 WISC 2014199
CONTRACTOR :
LINE I1TEM APPROX. UNIT PRICE BID AMOUNT
NO DESCRIPTION QUANTITY  |-—————mmmmmmmee o | e
AND UNITS DOLLARS | CTS DOLLARS |CTS
612.0406 PIPE UNDERDRAIN
0330 WRAPPED 6-INCH 160.000
LF .
614.0150 ANCHOR
0340 ASSEMBLIES FOR STEEL 4.000
PLATE BEAM GUARD EACH .
614.0200 STEEL THRIE
0350 BEAM STRUCTURE APPROACH 20.000
| ILF | | -
|614.0305 STEEL PLATE | | |
0360 BEAM GUARD CLASS A I 113.000] [
| ILF | | -
|614.0345 STEEL PLATE | | |
0370|BEAM GUARD SHORT RADIUS | 63.000] |
| ILF | | -
|614.0370 STEEL PLATE | | |
0380|BEAM GUARD ENERGY | 1.000] |
|ABSORBING TERMINAL | EACH | [ ;
|614.0390 STEEL PLATE | | |
0390|BEAM GUARD SHORT RADIUS | 2.000] |
| TERMINAL | EACH | [ ;
|614.2300 MGS GUARDRAIL 3 | | |
0400] I 125.000] [
| ILF | | -
|614.2500 MGS THRIE BEAM | | |
0410 TRANSITION I 120.000] [
| ILF | | -
|614.2610 MGS GUARDRAIL | | |
0420 TERMINAL EAT I 3.000] [
I | EACH | I .
|]616.0100 FENCE WOVEN | | |
0430|WIRE (HEIGHT) O01. 4-FT | 115.000] I
| |



Wisconsin Department of Transportation PAGE: 5
DATE: 05/06/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL 1D(S):
20140513034 9190-18-71 WISC 2014199
CONTRACTOR :
LINE I1TEM APPROX. UNIT PRICE BID AMOUNT
NO DESCRIPTION QUANTITY  |-—————mmmmmmmee o | e
AND UNITS DOLLARS | CTS DOLLARS |CTS
618.0100 MAINTENANCE AND
0440 REPAIR OF HAUL ROADS 1.000
(PROJECT) O1. EACH
9190-18-71 -
619.1000 MOBILIZATION
0450 1.000
EACH -
|624.0100 WATER | | |
0470] I 40.000] [
| |MGAL | | -
|625.0500 SALVAGED | | |
0480] TOPSOIL I 5,250.000] [
| ISY | | -
|628.1504 SILT FENCE | | |
0490] I 1,700.000] [
| ILF | | -
|628.1520 SILT FENCE | | |
0500 |[MAINTENANCE I 3,300.000] [
| ILF | | -
|628.1905 MOBILIZATIONS | | |
0510 EROSION CONTROL I 5.000] [
| | EACH | I .
1628.1910 MOBILIZATIONS | | |
0520 | EMERGENCY EROSION I 3.000] [
| CONTROL | EACH | [ )
|628.2023 EROSION MAT | | |
0530|CLASS 11 TYPE B I 5,250.000] [
| ISY | | -
|628.6005 TURBIDITY | | |
0540 | BARRIERS I 560.000] [
| ISY | | -
|628.7504 TEMPORARY DITCH | | |
0550] CHECKS | 88.000] |
|



Wisconsin Department of Transportation PAGE: 6
DATE: 05/06/14

SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20140513034 9190-18-71 WISC 2014199
CONTRACTOR :
LINE ITEM APPROX. UNIT PRICE BID AMOUNT
NO DESCRIPTION QUANTITY  |=———mmmmm oo | oo
AND UNITS DOLLARS | CTS | DOLLARS |CTS
628.7555 CULVERT PIPE
0560 | CHECKS 2.000
EACH )
628.7570 ROCK BAGS
0570 120.000
EACH )
629.0210 FERTILIZER TYPE
05808 3.000
| lcwT | | )
1630.0120 SEEDING MIXTURE | | |
0590|NO. 20 I 140.000] |
| ILB | | .
1630.0200 SEEDING | | |
0600 | TEMPORARY I 140.000] |
| ILB | | -
1634.0614 POSTS WOOD | | |
0610]4X6-INCH X 14-FT I 2.000] |
| | EACH I I )
1637.2210 SIGNS TYPE Il | | |
0620 |REFLECTIVE H I 13.000] I
| ISF | | -
1638.2602 REMOVING SIGNS | | |
0630|TYPE 11 I 10.000] I
| | EACH I I )
1638.3000 REMOVING SMALL | | |
0640|SIGN SUPPORTS I 8.000] I
I | EACH I I )
1642.5001 FIELD OFFICE | | |
0650 | TYPE B I 1.000] I
I | EACH I I )

]643.0100 TRAFFIC CONTROL | I I
0660] (PROJECT) O1. I 1.000] I
]9190-18-71 I I



Wisconsin Department of Transportation PAGE: 7
DATE: 05/06/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL 1D(S):
20140513034 9190-18-71 WISC 2014199
CONTRACTOR :
LINE I1TEM APPROX. UNIT PRICE BID AMOUNT
NO DESCRIPTION QUANTITY  |-—————mmmmmmmee o | e
AND UNITS DOLLARS | CTS DOLLARS |CTS
643.0300 TRAFFIC CONTROL
0670 DRUMS 824.000
DAY .
643.0420 TRAFFIC CONTROL
0680 | BARRICADES TYPE 111 1,957.000
DAY .
643.0705 TRAFFIC CONTROL
0690 WARNING LIGHTS TYPE A 2,472.000
| | DAY | | -
|643.0900 TRAFFIC CONTROL | | |
0700 SIGNS I 309.000] [
| | DAY | | -
|643.0920 TRAFFIC CONTROL | | |
0710 COVERING SIGNS TYPE 11 | 5.000] |
| | EACH | | -
|643.1050 TRAFFIC CONTROL | | |
0720|SIGNS PCMS | 14.000]| |
| | DAY | I -
|643.2000 TRAFFIC CONTROL | | |
0730|DETOUR (PROJECT) O01. I 1.000] [
|9190-18-71 | EACH | [ ;
|643.3000 TRAFFIC CONTROL | | |
0740|DETOUR SIGNS I 10,918.000] [
I | DAY | I .
|645.0120 GEOTEXTILE | | |
0750 FABRIC TYPE HR I 695.000] [
| ISY | | -
|646.0106 PAVEMENT | | |
0760 | MARKING EPOXY 4-1INCH | 3,368.000] |
| ILF | | -
|648.0100 LOCATING | | |
0770 NO-PASSING ZONES | 0.350] |
| |



CONTRACT:

201

Wisconsin Department of Transportation

S

40513034 9190

CONTRACTOR :

0800

CHEDULE OF ITEMS

PROJECT(S):

-18-71

PAGE:
DATE:

8
05706714

REVISED:

FEDERAL ID(S):
WISC 2014199

ITEM
DESCRIPTION

650.4500 CONSTRUCTION
STAKING SUBGRADE

650.5000 CONSTRUCTION
STAKING BASE

650.6500 CONSTRUCTION
STAKING STRUCTURE LAYOUT
| (STRUCTURE) 01.
|B-42-126

APPROX.
QUANTITY
AND UNITS

0810

]650.9910 CONSTRUCTION
ISTAKING SUPPLEMENTAL
|CONTROL (PROJECT) O1.
]9190-18-71

0820

]650.9920 CONSTRUCTION
| STAKING SLOPE STAKES

0840

| 715.0502 INCENTIVE
| STRENGTH CONCRETE
| STRUCTURES

0850

J]ASP.1TOA ON-THE-JOB
ITRAINING APPRENTICE AT
|$5.00/HR

0860

JASP.1TOG ON-THE-JOB
ITRAINING GRADUATE AT $5.
]00/HR

0870

|SPV.0045 SPECIAL O01.
| WATERWAY BUOYS
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DATE: 05/06/14
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20140513034 9190-18-71 WISC 2014199
CONTRACTOR :
LINE ITEM | APPROX. UNIT PRICE | BID AMOUNT
NO DESCRIPTION | QUANTITY  J-m——mmmmmmmo o [
| AND UNITS DOLLARS | CTS | DOLLARS |CTS
204.0110 REMOVING | |
0880 | ASPHALTIC SURFACE | 2,082.000 |
Isy |
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